PUBLIC HEALTH ENGINEERING DEPARTMENT
GOVERNMENT OF KHYBER PAKHTUNKHWA
PROJECT IMPLEMENTATION UNIT (PIU)
KHYBER PAKHTUNKHWA RURAL INVESTMENT & INSTITUTIONAL SUPPORT
PROJECT (KP-RIISP)

CONTRACT AWARD NOTICE

Project Khyber Pakhtunkhwa Rural Investment &
Institutional Support Project (KP-RIISP)

Financing International Development Association
(IDA)

Loan No. IDA-73480

Procurement Method Open National Competitive Procurement
(Request for Bids — Single Stage, Two
Envelope)

Contract No. KH-CW-R-02

STEP Activity No. PK-KP-PHED-546440-CW-RFB

Contract Title Integrated Water Supply & Sanitation -
Rehabilitation of Existing Schemes, Tehsils
Jamrud and Landi Kotal, District Khyber

Employer Project Director, PIU KP-RIISP, PHED,
Government of Khyber Pakhtunkhwa, Plot
No. 40, Sector B-2, Phase-5, Hayatabad,
Peshawar.

Bidders and Bid Prices
Bidder Read Out (PKR) Evaluated (PKR) Status

M/s Anar Jan 111,061,410 111,061,410 Awarded

M. Younas Builders | 119,635,800 119,635,800 Responsive

(Pvt.) Ltd.

JV of Akhunzada

(Fazal Jamil & Co. :

(AFJ) + Akhunzada 133,481,507 133,481,507 Responsive

Associates (AA))
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M/s Musa Khan —
Construction

= Non-responsive

Company

M/s FB - — Non-responsive
Construction & Co.

M/s Maida Gul — — Non-responsive

Bidders Declared Non-Responsive

Bidder

Reason

M/s Musa Khan Construction Company

Mandatory forms, written authorization
and Bid Validity not submitted.

M/s FB Construction & Co.

Bid Security and valid authorization of the

signatory not submitted.

M/s Maida Gul Mandatory  signed/stamped  bidding
documents and eligibility information not
submitted.

Award

Successful Bidder M/s Anar Jan

Final Contract Price PKR 111,061,410

Contract Duration Twelve (12) Months

Scope

Integrated Water Supply & Sanitation —
Rehabilitation of Existing Schemes in
Tehsils Jamrud and Landi Kotal, District
Khyber, including associated civil,
mechanical, electrical and ancillary works.

Beneficial Ownership Disclosure

Submitted in accordance with ITB 49.1.

Date of Contract Award 02 july 2026
Date of Publication 13-07-2026
ROJECT DIRECTOR

(PIU-PHED) KP-RIISP
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