Py

PUBLIC HEALTH ENGINEERING DEPARTMENT
GOVERNMENT OF KHYBER PAKHTUNKHWA

PROJECT IMPLEMENTATION UNIT (PIU)

KHYBER PAKHTUNKHWA RURAL INVESTMENT & INSTITUTIONAL SUPPORT
PROJECT (KP-RIISP)

CONTRACT AWARD NOTICE
Project Khyber Pakhtunkhwa Rural Investment &
Institutional Support Project (KP-RIISP)
Financing International Development Association
(IDA)
Loan No. IDA-73480

Procurement Method

Open National Competitive Procurement
(Request for Bids — Single Stage, Two

Envelope)

Contract No. KH-CW-R-03

STEP Activity No. PK-KP-PHED-546444-CW-RFB

Contract Title Integrated Water Supply & Sanitation —
Rehabilitation of Existing Schemes,
Tehsils Mulagori (Shalman), District
Khyber

Employer Project Director, PIU KP-RIISP, PHED,

Government of Khyber Pakhtunkhwa,

Plot No. 40, Sector B-2, Phase-5,
Hayatabad, Peshawar.

Bidders and Bid Prices

Bidder Read Out (PKR) Evaluated (PKR) Status

M/S M. Younas 119,295,000 119,295,000 Awarded

Builders (Pvt.) Ltd.

JV of Akhunzada 151,768,129 151,768,129 Responsive

(Fazal Jamil & Co. (After 8% Offered

(AFJ) + Akhunzada | Rebate)

Associates (AA))

M/s Musa Khan
Construction
Company

—_ Non-responsive
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M/s FB —
Construction & Co.

— Non-responsive

M/s Maida Gul -

— Non-responsive

Bidders Declared Non-Responsive

Bidder

Reason

M/s Musa Khan Construction Company

Mandatory forms, written authorization
and Bid Validity not submitted.

M/s FB Construction & Co.

Bid Security and valid authorization of the
signatory not submitted.

M/s Maida Gul Mandatory  signed/stamped  bidding
documents and eligibility information not
submitted.

Award

Successful Bidder

M/s M. Younas Builders (Pvt.) Ltd.

Final Contract Price

PKR 119,295,000

Contract Duration

Twelve (12) Months

Scope

Integrated Water Supply & Sanitation —
Rehabilitation of Existing Schemes in
Tehsils Mulagori (Shalman), District
Khyber, including associated civil,
mechanical, electrical and ancillary works.

Beneficial Ownership Disclosure

Submitted in accordance with ITB 49.1.

Date of Contract Award 02 July 2026
Date of Publication 13-07-2026
ROJ DIRECTOR

(PIU-PHED) KP-RIISP
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